

**GOVERNMENT OF WEST BENGAL
WATER RESOURCES INVESTIGATION & DEVELOPMENT DEPARTMENT
DISTRICT PROJECT MANAGEMENT UNIT, JALPAIGURI DISTRICT
WEST BENGAL ACCELERATED DEVELOPMENT OF MINOR IRRIGATION
PROJECT**

ADMINISTRATIVE BUILDING, JALASAMPAD BHAWAN, JALPAIGURI
RAJBARIPARA , JALPAIGURI , PIN-735101
E-mail: jal.dpmu.wbadmip@gmail.com/seamslgdpdt@gmail.com

E-Tender Reference No. - 9/JAL ADMIP/TW(Solar)/2020-21/Group "1 to 12"

1) INVITATION

- A) Bidding is open to all bidders from eligible source countries as Per Guidelines for Procurement. Bidders from India should, however, be registered with the Government of West Bengal or other State Governments/Government of India, or State/Central Government Undertaking. Procurement under the West Bengal Accelerated Development of Minor Irrigation Project (WBADMIP) is carried out following the procurement procedures and guided by the Procurement manual prepared for the project. (Refer to <http://www.wbwridd.gov.in/index.php/wridd/procurement>)
- B) The DPD(T),DPMU, Jalpaiguri, WBADMIP & Superintending Engineer(A-M), Agri-Mechanical Circle, Siliguri invites item rate Two Cover System Quotation in electronic tendering system for and on behalf of The Project Director, WB_ADMIP. Details of name work, Approximate Tender costs etc. are given para-2 below table.
- C) The Bid document is available online and bids are to be submitted Only on online through the e-tendering portal <https://wbtenders.gov.in> only. The bidders would be required to register in the web-site which is free of cost.

2. DETAILS OF WORK :-

SI No	Bid No.	Name of Work	Approximate Value of Work in Rs.	Earnest Money in Rs.	Time of Completion
1	9/ WBADMIP/ DPMU Jalpaiguri /TW (Solar)/W/2020-21/Group 1	Construction & installation of Solar power Operated 6 Nos. Tube Well [1nos cluster] including supply of all materials A. Cluster of 06 no's TW SOLAR at Mouza- Natunpara, J.L.No-11, Plot No- 364, 365/366,322,324/326,276, 156 under APD I Block in the district of Alipurduar, West Bengal under WBADMI Project.	Rs.54,47,047.00 (Rupees Fifty Four Lakh Forty Seven Thousand Forty Seven Only)	Rs.1,08,941.00 (Rupees One Lakh Eight Thousand Nine Hundred Forty One Only)	90 (Ninety) Days from date of issued work order

2	9/ WBADMIP/ DPMU Jalpaiguri /TW (Solar)/ W/2020-21/Group 2	Construction & installation of Solar power Operated 5 Nos. Tube Well [1nos cluster] including supply of all materials A. Cluster of 05 no's TW SOLAR at Mouza- Munsipara, J.L.No-8, Plot No- 638,858,565,738,637 under APD I Block in the district of Alipurduar, West Bengal under WBADMI Project.	Rs. 45,18,849.00 (Rupees forty five lakh Eighteen thousand eight hundred forty nine Only)	Rs.90,377.00 (Rupees ninety thousand three hundred seventy seven Only)	90 (Ninety) Days from date of issued work order
3	9/ WBADMIP/ DPMU Jalpaiguri /TW (Solar)/ W/2020-21/Group 3	Construction & installation of Solar power Operated 5 Nos. Tube Well [1nos cluster] including supply of all materials A. Cluster of 05 no's TW SOLAR at Mouza- Umacharanpur, J.L.No-53, Plot No- 117,117,120, 53,393 under Falakata Block in the district of Alipurduar, West Bengal under WBADMI Project.	Rs. 45,18,849.00 (Rupees forty five lakh Eighteen thousand eight hundred forty nine Only)	Rs.90,377.00 (Rupees ninety thousand three hundred seventy seven Only)	90 (Ninety) Days from date of issued work order
4	9/ WBADMIP/ DPMU Jalpaiguri /TW (Solar)/ W/2020-21/Group 4	Construction & installation of Solar power Operated 5 Nos. Tube Well [1nos cluster] including supply of all materials Cluster of 05 no's TW SOLAR at Mouza- Gokulnagar, J.L.No-96, Plot No- 657,674,1056,797, 741/352under Falakata Block in the district of Alipurduar, West Bengal under WBADMI Project.	Rs. 45,18,849.00 (Rupees forty five lakh Eighteen thousand eight hundred forty nine Only)	Rs.90,377.00 (Rupees ninety thousand three hundred seventy seven Only)	90 (Ninety) Days from date of issued work order

5	9/ WBADMIP/ DPMU Jalpaiguri /TW (Solar)/ W/2020-21/Group 5	Construction & installation of Solar power Operated 4 Nos. Tube Well [1nos cluster] including supply of all materials Cluster of 04 no's TW SOLAR at Mouza- Harinathpur, J.L.No-83, Plot No- 67,76,72, 77/74under Falakata Block in the district of Alipurduar, West Bengal under WBADMI Project.	Rs.36,70,529.00 (Rupees thirty six lakh seventy thousand five hundred twenty nine Only)	Rs.73,411.00 (Rupees seventy three thousand four hundred eleven Only)	90 (Ninety) Days from date of issued work order
6	9/ WBADMIP/ DPMU Jalpaiguri /TW (Solar)/ W/2020-21/Group 6	Construction & installation of Solar power Operated 6 Nos. Tube Well [1nos cluster] including supply of all materials Cluster of 06 no's TW SOLAR at Mouza- PaschimSalkumar, J.L.No-53, Plot No- 65,97,89,28,1982,78under Falakata Block in the district of Alipurduar, West Bengal under WBADMI Project.	Rs.54,47,047.00 (Rupees Fifty Four Lakh Forty Seven Thousand Forty Seven Only)	Rs.1,08,941.00 (Rupees One Lakh Eight Thousand Nine Hundred Forty One Only)	90 (Ninety) Days from date of issued work order
7	9/ WBADMIP/ DPMU Jalpaiguri /TW (Solar)/ W/2020-21/Group 7	Construction & installation of Solar power Operated 6 Nos. Tube Well [1nos cluster] including supply of all materials Cluster of 06 no's TW SOLAR at Mouza- Narsinghapur, J.L.No-2, Plot No- 68,91/1,98, 68/1,67/1,83under Falakata Block in the district of Alipurduar, West Bengal under WBADMI Project.	Rs.54,47,047.00 (Rupees Fifty Four Lakh Forty Seven Thousand Forty Seven Only)	Rs.1,08,941.00 (Rupees One Lakh Eight Thousand Nine Hundred Forty One Only)	90 (Ninety) Days from date of issued work order

8	9/ WBADMIP/ DPMU Jalpaiguri /TW (Solar)/ W/2020-21/Group 8	Construction & installation of Solar power Operated 6 Nos. Tube Well [1nos cluster] including supply of all materials Cluster of 06 no's TW SOLAR at Mouza- Munsipara, J.L.No-8, Plot No- 2432, 2425, 1987, 2378, 2465, 2431under APD I Block in the district of Alipurduar, West Bengal under WBADMI Project.	Rs.54,47,047.00 (Rupees Fifty Four Lakh Forty Seven Thousand Forty Seven Only)	Rs.1,08,941.00 (Rupees One Lakh Eight Thousand Nine Hundred Forty One Only)	90 (Ninety) Days from date of issued work order
9	9/ WBADMIP/ DPMU Jalpaiguri /TW (Solar)/ W/2020-21/Group9	Construction & installation of Solar power Operated 6 Nos. Tube Well [1nos cluster] including supply of all materials Cluster of 06 no's TW SOLAR at Mouza- Balasundar, J.L.No- 17, Plot No- 1570, 1572, 1574,1575, 1603/1604, 1605 under Falakata Block in the district of Alipurduar, West Bengal under WBADMI Project.	Rs.54,47,047.00 (Rupees Fifty Four Lakh Forty Seven Thousand Forty Seven Only)	Rs.1,08,941.00 (Rupees One Lakh Eight Thousand Nine Hundred Forty One Only)	90 (Ninety) Days from date of issued work order
10	9/ WBADMIP/ DPMU Jalpaiguri /TW (Solar)/ W/2020-21/Group 10	Construction & installation of Solar power Operated 6 Nos. Tube Well [1nos cluster] including supply of all materials Cluster of 06 no's TW SOLAR at Mouza- Proadhanpara, J.L.No-9, Plot No- 703, 708, 719, 719/723, 697, 704 under APD I Block in the district of Alipurduar, West Bengal under WBADMI Project.	Rs.54,47,047.00 (Rupees Fifty Four Lakh Forty Seven Thousand Forty Seven Only)	Rs.1,08,941.00 (Rupees One Lakh Eight Thousand Nine Hundred Forty One Only)	90 (Ninety) Days from date of issued work order

11	9/ WBADMIP/ DPMU Jalpaiguri /TW (Solar)/ W/2020-21/Group 11	Construction & installation of Solar power Operated 6 Nos. Tube Well [1nos cluster] including supply of all materials Cluster of 06 no's TW SOLAR at Mouza- Jogendra Nagar, J.L.No-5, Plot No- 1401, 1421, 1406, 1407, 1404, 1502under APD I Block in the district of Alipurduar, West Bengal under WBADMI Project.	Rs.54,47,047.00 (Rupees Fifty Four Lakh Forty Seven Thousand Forty Seven Only)	Rs.1,08,941.00 (Rupees One Lakh Eight Thousand Nine Hundred Forty One Only)	90 (Ninety) Days from date of issued work order
12	9/ WBADMIP/ DPMU Jalpaiguri /TW (Solar)/ W/2020-21/Group 12	Construction & installation of Solar power Operated 6 Nos. Tube Well [1nos cluster] including supply of all materials Cluster of 06 no's TW SOLAR at Mouza- Narsinghapur, J.L.No- 02, Plot No- 80,72, 142, 127, 72, 118under Falakata Block in the district of Alipurduar, West Bengal under WBADMI Project.	Rs.54,47,047.00 (Rupees Fifty Four Lakh Forty Seven Thousand Forty Seven Only)	Rs.1,08,941.00 (Rupees One Lakh Eight Thousand Nine Hundred Forty One Only)	90 (Ninety) Days from date of issued work order

2) TIME SCHEDULE FOR SUBMISSION AND OPENING OF TENDER DOCUMENTS.

PERIOD OF AVAILABILITY OF BIDDING DOCUMENT ON WEBSITE (https://wbtenders.gov.in)	: 11/02/2021, 18.00 Hours to 10/03/2021 , 15.00 Hours
SEEK ONLINE CLARIFICATION START DATE & TIME	: 12/02/2021, 11.00 Hours
SEEK ONLINE CLARIFICATION END DATE & TIME	: 18/02/2021, 15.00 Hours
ONLINE BID SUBMISSION START DATE AND TIME	: 12/02/2021, 15.00 Hours
LAST DATE AND TIME FOR ONLINE RECEIPT OF BIDS	: 10/03/2021, 15.00 Hours
TIME AND DATE OF OPENING OF BIDS (Bid will be opened online by The Authorized Officers)	: 12/03/2021, 15.00 Hours

Tender will be opened online by the DPD(T),DPMU, Jalpaiguri, WBADMIP & Superintending Engineer(A-M),Agri-Mechanical Circle, Siliguri

3) MODE OF PAYMENT

- A) Payment For The Completed Works Will Be Made Through IFMS Portal, Of Finance Department, Govt. Of West Bengal in Three Parts (63%, 24%, & 13%), Statutory Deductions Will Be Made For Some Sector as Per System Generated, No Plea For Alteration Will Be Accepted In Any Circumstance & No Correspondence Will Be Made. Deduction will be made as per current government rules which may be change time to time. **EMD/Bid security shall be collected as online NEFT/RTGS Method. Payment will be made Subject to availability of fund.**

B) Statutory deductions :-

a) Normal Security deposit :- Normal Security deposit :- 10% of gross amount of bill will be deducted during payment & the same will be released after one year reckoned from the date of handed over of the scheme, it covers all the component of the scheme.

b) Performance Security :- Performance Security in the Shape/Mode as fixed by the Authority time to time @ 3% which is required to be deposited by the awarded bidder after receiving LOA from authority & will be released after 2 (Two) year from the Date of handing over the scheme in phased manner @ 25% of the said Performance Security at the end of 2nd/3rd/4th/5th year, provided all maintenance work, as necessary, has been carried out by the awarded bidder and a certificate in this respect is required to be produced from the respective WUA and from the Assistant Engineer in charge of the work.

c) Additional Security for complete solar operated system, like SPV module, mounting structure, PCU/VFD, earthing, lighting system, solar operated submersible pump, cable & accessories :-

(i) Additional Security will be deducted from the bill @ 0.75/per watt peak per year Per Pinpoint for the items of SPV module (5700 watt peak), Solar operated submersible pump & it will be released as follows, this release time will be counted after one year of statutory warranty period:-

After completion one 1 year from with satisfactory completion of maintenance work done by the agency, 25% of the amount will be released. Similarly for remaining years same procedure will be followed .

(ii) For unbalanced bid additional 10% is required to be deposited in the form of Bank Guarantee & the same will be released after the Handing over the Scheme

C) During claim of bill for completed work, awarded bidder should be required to submit the system generated "TAX INVOICE" & no other mode of "Tax Invoice is allowed for considering payment.

4) LANGUAGE OF THE TENDER

The tender document shall be filled in English. All literatures and correspondences in connection with the Tender shall be in English

5) SPECIAL TERMS & CONDITION:-

- I. *This is a project work (WBADMIP), meant for construction, installation, commissioning, and up to 5 years mandatory maintenance including 1(one) year of statutory maintenance. This is item rate contract, Items of the Works for which no rate or price has been entered bid summarily rejected. Evaluation will be made whole of the Item Grand Total .Time is the essence of contract, so extension of time not allowed, this WBADMIP Project ends on 31-Dec-2021.***
- II. *Downtime for Repairing Other Than Theft, Rioting, Flood, Fire, Earthquake is 72 Hours from the date of sending information either by SMS, WhatsApp or E-mail from WUA or Department up to 5 yrs. from the date of handed over of scheme. Failing Penal Action will be taken without Exception.***
- III. *Before Participating e-Tender, bidders are requested to visit site carefully, like space for site camp, availability of unskilled labour, Lithography of the area to ascertain to availability of water, any site related issues which may hamper progress of work & in this case department has no liability & not taken up any such matter in any circumstances. Site location details are available in bid document. The cost of visiting site for participating bid shall be at the bidder's own expense. Access to the Pinpoint should also visit carefully & No Plea will be Entertain.***
- IV. *Intending Bidder Should note that in BOQ Item No 28 Amount Should not Exceeded 2% of the Quoted Rate against the Item No 16,19, 22 & 23 covering a period of 5 years.***

6) TENDER INVITING AUTHORITY

DPD (T), DPMU, Jalpaiguri, WBADMIP & Superintending Engineer (A-M), Agri-Mechanical Circle, Siliguri

Copy forwarded for Kind information and wide circulation through office NOTICE BOARD only to the:-

1. Sabhadhipati, Jalpaiguri Zilla Parishad.
2. Project Director, WBADMI Project, ICMARD Building (5th Floor), Kolkata - 67.
3. Additional Project Director SPMU, WBADMIP, Kolkata
- 4-5. Chief Engineer-I / II, Water Resources Development Directorate, 11A Mirza Galib Street, Kolkata-700087
6. Principal Accountant General, treasury Buildings, Kolkata -700001
7. District Magistrate, Jalpaiguri
8. Additional District Magistrate (Development) & DPD (Administration), WBADMIP, Jalpaiguri
9. Director, Information & Cultural Affairs (I &CA) Department, Writers` Building, Kolkata 700001
10. Finance Controller, SPMU, WBADMIP, Kolkata
11. Commissioner of Sale Tax, Kolkata.
12. Commissioner Income Tax, Kolkata.
13. Administrative Officer, SPMU, WBADMIP, Kolkata
14. Executive Engineer (A-I), Agri-Irrigation Division, Jalpaiguri.
15. Executive Engineer (A-M), Jalpaiguri (A-M) Division, Jalpaiguri
16. Executive Engineer (A-I), SWI Divn-IV, Jalpaiguri
17. Executive Engineer, DDO,DPMU Jalpaiguri, WBADMIP
18. Executive Engineer (A-I), Shri Joydeep Das, SPMU, WBADMIP, Kolkata
19. Executive Engineer (A-M), Shri N.K Haldar, SPMU, WBADMIP, Kolkata
20. OSD & Ex-officio Executive Engineer, DPMU Jalpaiguri, WBADMIP
21. Divisional Forest Officer, Jalpaiguri
22. Officer in charge, NIC, Jalpaiguri with request for publication of the same through District website.
23. District Information Officer Jalpaiguri. Separate order for publishing Notice in mentioned Newspaper is being sent.
24. District Horticulture Officer, Jalpaiguri.
25. Deputy Director of Agriculture (Admin.), Jalpaiguri.
26. Assistant Director of Fisheries Jalpaiguri.
27. Divisional Accountant, DPMU, Jalpaiguri, WBADMIP & Member Bid Evaluation Committee of this Office.
28. Team Leader (ME Specialist), SPMU, WBADMIP, Kolkata
29. Procurement Engineer & Member Convener of Bid Evaluation Committee, DPMU, Jalpaiguri, WBADMIP
30. Assistant Engineer (A-I), Shri Biman Kumar Sadhu, DPMU, Jalpaiguri, WBADMIP
- 31-33. Assistant Engineer (All), DPMU, Jalpaiguri, WBADMIP
34. Assistant Engineer (A-I), SWI Sub-Divn IVA, Jalpaiguri
35. Block Development Officer, Matiali Block
36. MIS Manager, SPMU, WBADMIP, Kolkata-With the requested to upload the Summary details in WBADMIP Website
37. Data Base Manager, DPMU, Jalpaiguri, WBADMIP
38. Office Assistant, DPMU, Jalpaiguri, WBADMIP-He is requested to circulate through E-mail & arrange to display in Office Notice Board
39. Team Leader Jalpaiguri CDHI, DPMU, Jalpaiguri, WBADMIP
40. Guard File

Sd/-(T.Patra)
DPD(T), DPMU, Jalpaiguri, WBADMIP
&
Superintending Engineer(A-M)
Agri-Mechanical Circle,
Siliguri